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EXHIBIT A
SCOPE OF WORK

PARKING LOT ENGINEERING SERVICES

The City of McCleary, in conjunction with Parametrix, has developed plans for
improvements to the parking lot between Beerbower Park and the Fire Station. These
plans were tailored to small works bidding, however, the City would like to competitively
advertise the project in an effort to reduce the overall project cost. Gray & Osborne, Inc.
will prepare the Contract Provisions, which will include the bid documents, agreements
and bonds, and special provisions. Gray & Osborne, Inc. will also provide Bid and
Award services for this project. An estimated budget has been attached as Exhibit B.
The tasks that will be completed include the following.

Task I — Prepare Contract Provisions

The Contract Provisions will be used by the City and the Contractor through the bidding
and construction phase of the project.

The Contract Provisions will include the following:

s Call for Bids
e Bid Documents

o Bidders Checklist

o Proposal

o Proposal Bond
» Agreement and Bonds

o Agreement

o Performance Bond

o Labor & Materials Payment Bond
» Special Provisions (WSDOT Format)

o Division 1 — General Requirements
o  Amendments to the Standard Specifications
s State of Washington Prevailing Wage Rates
e Appendix including the Plans generated by Parametrix.

Deliverable:

¢ Contract Provisions package for execution of the coniract and construction of the
improvements. Three (3) hard copies will be provided to the City, Three (3) hard
copies will be provided to the Contractor awarded the work, and Four (4) copies
will be used for original signature. Additionally, the Contract Provisions will be
placed on compact disks in PDF format and distributed to plan centers in western
Washington. One (1) compact disk including the Contract Provisions will be
provided to the City.



Task 2 — Construction Management
Construction Management services to be provided are as follows:

o Product submittals will be reviewed against the specifications, and a written
response for all submittals received will be provided to the City and the
Contractor.

e Provide limited technical support during the construction phase as may be
required by the City. This work is anticipated to include construction
management support services to the City Project Manager. It does not include
construction inspection, redesign, additional design services, or construction
survey services.

Assumptions:
+ The City will provide day to day inspection.

Deliverable:
e Submittal review letters and technical memos as necessary.



EXHIBIT "B"

ENGINEERING SERVICES
SCOPE AND ESTIMATED COST

Parking Lot Engineering Services

(May 9, 2008)

Project Project Civil Eng.
Tasks Mgr. Hours| Eng. Hours| Hours

1 Prepare Contract Provistons 1 2 10
2 Construction Management 2 g
Hour Estimate: 1 4 18
Estimated Hourly Rates: $46 $38 $36
Direct Labor Cost $46 $152 $648
Subtotal Direct Labor: $846
Indirect Costs (171%): $1,447
Total Labor Cost: $2,293
Fee (15%): $344
Subtotal Labor & Fees: $2,637
Direct Non-Salary Cost:

Mileage & Expenses (Mileage @ $0.55/mile) $50

Printing & Electronic Documents $113
TOTAL ESTIMATED COST: $2,800
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