

**AMENDMENT NO. 3
TO
CONTRACT FOR ENGINEERING SERVICES**

THIS AMENDMENT, made this day, by and between the City of McCleary, Grays Harbor County, Washington, hereinafter referred to as the Agency, and Gray & Osborne, Inc., hereinafter referred to as the Engineer, hereby modifies the contract for engineering services dated (by City) _____, for additional services related to the Professional Engineering Services Contract.

Scope of Services

The Agency has requested the Engineer to provide detailed cost estimates for the Comprehensive Park and Recreation Facilities Plan Capital Improvement Program (CIP) and the 6-Year Street Transportation Improvement Program (STIP). The following tasks identify and describe each portion of the work.

Task 1 – Initial Site Evaluation and Meeting

Meet with City staff to identify scope of CIP projects and establish 6-year STIP projects and scope.

Task 2 – Review Draft Comprehensive Park and Recreation Plan

Review the draft Comprehensive Park and Recreation Plan to verify scope of CIP projects.

Task 3 – Project Estimates for Comprehensive Park and Recreation Plan Capital Improvement Program

Provide detailed project estimates for CIP priorities 4, 5, 6, 8, 9, and 10. Estimates will include construction contingencies, engineering, contract administration, construction management, and local sales tax. Gray & Osborne will research land acquisition costs for CIP priority 7 and provide a recommended budget cost. Costs can be provided for CIP priorities 1, 2, and 3 upon request.

Task 4 – Project Estimates for 6-Year Street Transportation Improvement Program (STIP)

Provide detailed cost estimates for six STIP projects identified during Task 1. Estimates will include construction contingencies, engineering, contract administration, construction management and local sales tax (if applicable).

Task 5 – Complete 6-Year STIP Form

Complete the STIP form based on the project estimates provided in Task 4, and submit the form to the Washington State Department of Transportation.

Compensation

Tasks	Principal Hours	Civil Eng. Hours	Structural Eng. Hours	Engineer In Training Hours
1. Initial Site Evaluation and Meeting		2.5		
2. Review Draft Parks and Recreation Plan	0.5	1		
3. Project Estimate for Parks and Recreation CIPs	0.5	3	1	8
4. Six Year STIP Estimates		2		8
5. Six Year STIP Form		1		
Hour Estimate:	1	9.5	1	16
Estimated Hourly Rates:	\$56	\$36	\$46	\$29
Direct Labor Cost	\$56	\$342	\$46	\$464

Subtotal Direct Labor:	\$ 908
Indirect Costs (162%):	\$1,471
Total Labor Cost:	\$2,379
Fee (15%):	\$ 357
Subtotal Labor & Fees:	\$2,736
Direct Non-Salary Cost:	
Mileage & Expenses (Mileage @ \$0.50/mile)	\$ 45
Printing	\$ 19
TOTAL ESTIMATED COST:	\$2,800

Agreement

The Scope of Services and Compensation above are hereby agreed to by the parties signed below. Compensation for services provided under the Contract Amendment shall not exceed **\$2,800** without further authorization from the Agency.

IN WITNESS WHEREOF, the parties here to have executed, or cause to be executed by their duly authorized officials, this AMENDMENT NO. 3 to the Contract for Engineering Services in duplicate on the respective dates below.

GRAY & OSBORNE, INC.

CITY OF MCCLEARY

By: _____
(Signature)

By: _____
(Signature)

Name: Thomas M. Zerkel, P.E., President
GRAY & OSBORNE, INC.

Name: _____
(Print)

Date: _____

Date: _____

"Equal Opportunity/Affirmative Action Employer"